SCHEDULE OF PAY | TEMS PAGE 70
CALL CRDER : 580 CONTRACT ID : M-26423-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 4.000 M35
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
4 202-02241 GUARDRAI L, REMOVE 200. 000 LFT
5 202-51330 PRESENT STRUCTURE, REMOVE LuwP LUWP
6 202-93741 GUARD RAIL END TREATMENT, REMOVE 4.000 EACH
7 203-02000 EXCAVATI N, COWDN 30. 000 CYS
8 203-02070 BORROW 557. 000 Cys
9 303-94433 AGGREGATE, 12 290. 000 CYs
10 304-07490 HVA PATCH NG TYPE B 95. 500 TON
11 601-06854 GUARDRAI L, W BEAM NESTED 2.000 EACH
12 601-94689 GUARDRAI L END TREATMENT, CS 4.000 EACH
13 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 550. 000 LFT
14 616-02320 GEOTEXTI LES 749. 500 SYS
15 616-06405 RI PRAP, REVETMENT 56. 000 TON
16 616-06451 RI PRAP, UNI FORM 30. 100 TON
17 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
18 621-06559 MJULCHED SEEDI NG R 3, 400. 000 SYS
19 621-06570 TOP SAL 76. 000 CYs
20 715-05121 PIPE, TYPE 1, CRCULAR 18 IN 30. 000 LFT
21 715-05123 PIPE, TYPE 1, A RCULAR 24 IN 98. 000 LFT
22 720-45400 MANHCLE, A4 2. 000 EACH
23 720-95406 MANHOLE, A7 1. 000 EACH
24 723-07124 STRUCTURE, PRECAST THREE-SIDED, 144 IN. X 72 IN 61. 460 LFT
25 801-04308 ROAD CLOSURE SI GN ASSEMBLY 6. 000 EACH
26 801- 06207 TEMPORARY PAVEMENT MARKING REMOVABLE, 4 IN 81. 000 LFT
27 801-06625 DETOUR ROUTE MARKER ASSEMBLY 40. 000 EACH
28 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
29 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUwP
30 801-07118 BARRI CADE, 111-A 96. 000 LFT
31 801-07119 BARRI CADE, I11-B 48. 000 LFT
32 804-06725 DELI NEATOR WTH PCST, D1, 3 IN. DA 10. 000 EACH
33 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 202. 500 LFT

34 808-06713 LINE, PAINT, SCLID, WVHITE, 4 IN. 1, 620: 000 LFT



SCHEDULE OF PAY | TEMS PAGE 71
CALL CRDER : 590 CONTRACT ID : M-26636-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 S| DEWALK AND CURB RECONSTRUCTI ON

1 105-07038 FI ELD OFFICE, A 3. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 130. 000 LFT
4 202-52710 S| DEWALK, CONCRETE, REMOVE 843. 000 SYS
5 202-96133 Pl PE, REMOVE 156. 000 LFT
6 604-06069 CURB RAVP, CONCRETE 2,018. 000 SYS
7 604-91531 S| DEWALK, CONCRETE, 4 I N 178. 000 SYS
8 605-06090 CURB, | NTEGRAL, CONCRETE 130. 000 LFT
9 605-94190 CURB PATCHI NG 200. 000 SFT
10 715-05203 PIPE, TYPE 4, CRCULAR 4 IN 156. 000 LFT
11 801-06640 CONSTRUCTI ON SI GN, A 15. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP

13 805-96014 SAW CUT, FULL DEPTH 576. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 72
CALL CRDER : 600 CONTRACT I D M -26637- A
LETTI NG DATE : 03/25/03 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 Bl TUM NOUS WEDGE AND LEVEL
1 105-07038 FI ELD OFFICE, A 3. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 203-02080 LI NEAR GRADI NG 4. 400 M LE
4 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 400. 000 TON
5 304-07489 HVA PATCH NG TYPE A 200. 000 TON
6 402-07450 HVA, TYPE A, WEDGE AND LEVEL 2, 100. 000 TON
7 406- 05520 ASPHALT FOR TACK COAT 7.000 TON
8 801-06640 CONSTRUCTION SIGN, A 3. 000 EACH
9 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 73
CALL CRDER : 610 CONTRACT ID : M-26714-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 TREE REMOVAL

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 202-02255 TREE, 18 IN., REMOVE 11. 000 EACH
3 202-02260 TREE, 30 IN., REMOVE 57. 000 EACH
4 202-02265 TREE, 48 IN., REMOVE 39. 000 EACH
5 202-02270 TREE, 60 IN., REMOVE 2.000 EACH
6 202-91922 STUWP, REMOVE 99. 000 EACH
7 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 74
CALL CRDER : 620 CONTRACT ID : M-26743-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 75
CALL CRDER : 630 CONTRACT ID : M-26745-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 76
CALL CRDER : 640 CONTRACT ID : M-26753-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 77
CALL CRDER : 650 CONTRACT ID : M-26754-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO 0001 PAVEMENT PATCHI NG CONCRETE

1 105-07038 FI ELD OFFICE, A 6. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMCBI LI ZATI ON LuwP LUWP
3 304-07490 HVA PATCH NG TYPE B 350. 000 TON
4 503-03489 RETROFI TTED Tl E BARS 200. 000 EACH
5 503-05240 D-1 CONTRACTI ON JO NT 291. 000 LFT
6 506-06333 PCCP PATCHI NG FULL DEPTH 5, 500. 000 SYS
7 506-06334 PCCP PATCHI NG PARTI AL DEPTH 20. 000 SYS
8 801-06640 CONSTRUCTION SIGN, A 45. 000 EACH
9 801-06710 FLASH NG ARROW SI GN 68. 000 DAY
10 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP



SCHEDULE OF PAY | TEMS PAGE 78
CALL CRDER : 660 CONTRACT ID : M-26777-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO 0001 HERBI Cl DE TREATMENT

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
2 624-92647 HERBI Cl DE TREATMENT 3, 000. 000 ACRE



SCHEDULE COF PAY | TEMB PAGE 79
CALL CRDER : 670 CONTRACT ID : M-26783-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 CONCRETE PAVEMENT PATCHI NG

1 105-07039 FIELD OFFICE, B 6. 000 M35
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LUWP
3 503-05240 D-1 CONTRACTI ON JO NT 588. 000 LFT
4 506- 06333 PCCP PATCHI NG FULL DEPTH 2, 305. 000 SYS
5 506-06334 PCCP PATCHI NG PARTI AL DEPTH 450. 000 SYS
6 507-07481 CRACKS AND JA NTS IN PCCP, SEAL 35, 500. 000 LFT
7 507-07482 CRACKS AND JO NTS I N PCCP, ROUT AND SEAL 9, 871. 000 LFT
8 605-06090 CURB, | NTEGRAL, CONCRETE 781. 000 LFT
9 605-94285 CURB, CONCRETE RECONSTRUCTED 43. 000 LFT
10 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 6. 000 EACH
11 801-06640 CONSTRUCTI ON SI GN, A 26. 000 EACH
12 801-06710 FLASH NG ARROW SI GN 50. 000 DAY
13 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
14 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 980. 000 LFT
15 805-78795 SAW CUT FOR ROADVWAY LOCP AND SEALER 300. 000 LFT
16 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN 400. 000 LFT
17 808-03631 LI NE, EPOXY, SOLID, WHITE, 4 IN 22,810. 000 LFT
18 808-03632 LI NE, EPOXY, SCQLID, YELLON 4 IN 400. 000 LFT
19 808-04896 LI NE, EPOXY, BROKEN, YELLOW 4 IN. 200. 000 LFT

20 808-74805 TRANSVERSE MARKI NGS, EPOXY, STOP LINE, 24 IN 50. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 80
CALL CRDER : 680 CONTRACT ID : M-26784-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 5. 000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-02278 CURB, CONCRETE, REMOVE 4, 955. 000 LFT
5 202-02928 CATCH BASI N, REMOVE 8. 000 EACH
6 202-60820 SURFACE M LLING ASPHALT 16, 005. 000 SYS
7 202-91385 I NLET, REMOVE 4. 000 EACH
8 303-07449 COVPACTED AGGREGATE, NO 73 516. 000 TON
9 304-07490 HVA PATCH NG TYPE B 1, 549. 000 TON
10 304-07493 HVA WDEN NG TYPE B 16. 000 TON
11 401-07321 QU QA-HVA, 2, 64, SURFACE, 9.5 mm 1, 337. 000 TON
12 406- 05520 ASPHALT FOR TACK COAT 38. 000 TON
13 604-06069 CURB RAMP, CONCRETE 20. 000 SYS
14 605-06120 CURB, CONCRETE 4, 955. 000 LFT
15 610-07487 HVA FOR APPRCACHES, TYPE B 638. 000 TON
16 621-06574 SODDI NG 1, 105. 000 SYS
17 720-02830 I NLET, J15 2. 000 EACH
18 720-44000 CASTI NG ADJUST TO GRADE 25. 000 EACH
19 720-44015 CASTING 2, FURNISH AND ADJUST TO GRADE 1. 000 EACH
20 720-45005 I NLET, A2 2. 000 EACH
21 720- 45205 CATCH BASI N, A2 8. 000 EACH
22 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 415. 000 LFT
23 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 415. 000 LFT
24 801-06640 CONSTRUCTI ON SIGN, A 30. 000 EACH
25 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuwP
26 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 460. 000 LFT
27 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOWN 4 IN 1, 280. 000 LFT
28 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 4 IN 6, 341. 000 LFT
29 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCP LINE, 24 IN 44.000 LFT
30 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 4. 000 EACH

31 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 4. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 81
CALL CRDER : 690 CONTRACT ID : M-26785-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 82
CALL CRDER : 700 CONTRACT ID : M-26786-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 83
CALL CRDER : 710 CONTRACT ID : M-26787-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MON NG CYCLE NO 3 1. 000 CyCL
4 623-04887 MON NG CYCLE NO 4 1. 000 CYyCL



SCHEDULE OF PAY | TEMS PAGE 84
CALL CRDER : 720 CONTRACT ID : M-26811-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04884 MOW NG CYCLE NO 1 1. 000 CYyCL
3 623-04885 MON NG CYCLE NO 2 1. 000 CyCL
4 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
5 623-04886 MON NG CYCLE NO 3 1. 000 CyCL
6 623-04886 MON NG CYCLE NO 3 1. 000 CYyCL
7 623-04887 MON NG CYCLE NO 4 1. 000 CyCL
8 623-04887 MOWN NG CYCLE NO 4 1. 000 CYyCL



SCHEDULE OF PAY | TEMS PAGE 85
CALL CRDER : 730 CONTRACT ID : M-26812-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MON NG CYCLE NO 3 1. 000 CyCL
4 623-04887 MON NG CYCLE NO 4 1. 000 CYyCL



SCHEDULE OF PAY | TEMS PAGE 86
CALL CRDER : 740 CONTRACT ID : M-26813-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04884 MOW NG CYCLE NO 1 1. 000 CYyCL
3 623-04885 MON NG CYCLE NO 2 1. 000 CyCL
4 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
5 623-04886 MON NG CYCLE NO 3 1. 000 CyCL
6 623-04886 MON NG CYCLE NO 3 1. 000 CYyCL
7 623-04887 MON NG CYCLE NO 4 1. 000 CyCL
8 623-04887 MOWN NG CYCLE NO 4 1. 000 CYyCL



SCHEDULE OF PAY | TEMS PAGE 87
CALL CRDER : 750 CONTRACT ID : M-26814-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04884 MOW NG CYCLE NO 1 1. 000 CYyCL
3 623-04885 MON NG CYCLE NO 2 1. 000 CyCL
4 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
5 623-04886 MON NG CYCLE NO 3 1. 000 CyCL
6 623-04886 MON NG CYCLE NO 3 1. 000 CYyCL
7 623-04887 MON NG CYCLE NO 4 1. 000 CyCL
8 623-04887 MOWN NG CYCLE NO 4 1. 000 CYyCL



SCHEDULE OF PAY | TEMS PAGE 88
CALL CRDER : 760 CONTRACT ID : M-26815-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MON NG CYCLE NO. 3 1. 000 CyCL
4 623-04887 MON NG CYCLE NO 4 1. 000 CYyCL
5 623-05684 MOW NG CYCLE NO. 5 1. 000 CyCL
6 623-06008 MOWN NG CYCLE NO 7 1. 000 CYyCL
7 623-06010 MOWNG CYCLE NO. 9 1. 000 CyCL
8 623-06704 MON NG CYCLE NO 6 1. 000 CYyCL
9 623-06707 MON NG CYCLE NO. 8 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 89
CALL CRDER : 770 CONTRACT ID : M-26825-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 90
CALL CRDER : 780 CONTRACT ID : M-26826-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 91
CALL CRDER : 790 CONTRACT ID : M-26827-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 ROADSI DE MOW NG

1 623-04884 MON NG CYCLE NO 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL



SCHEDULE OF PAY | TEMS PAGE 92
CALL CRDER : 800 CONTRACT ID : MI-26693-A
LETTI NG DATE : 03/25/03 10: 00 AM

SECTI ON NO. 0001 NEW SEVEER LI NE FOR TOLL PLAZA

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 4.000 M6
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUWP LUWP
4 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE 2.000 EACH
5 202-01404 LI QU DS AND SLUDGE, REMOVE AND DI SPCSE 2, 500. 000 GAL
6 202-02240 PAVEMENT, REMOVE 416. 000 SYS
7 202-02278 CURB, CONCRETE, REMOVE 78. 000 LFT
8 202-07003 REMOVE LUWP LUWP
9 202-52710 S| DEWALK, CONCRETE, REMOVE 75. 000 SYS
10 202-91840 FENCE, CHAIN LI NK, REMOVE 20. 000 LFT
11 202-96133 Pl PE, REMOVE 118. 000 LFT
12 202- 98695 WELL, REMOVE LUWP LUWP
13 202-99187 FENCE, FARM FI ELD, REMOVE 30. 000 LFT
14 203-02000 EXCAVATI N, COVMON 811. 000 CYs
15 203-02010 EXCAVATI ON, ROCK 980. 000 Cys
16 203-04523 DEWATERI NG LUWP LUWP
17 203-07084 EXCAVATI ON LUWP LUWP
18 205-06937 TEMPORARY SI LT FENCE 3, 400. 000 LFT
19 206-51220 EXCAVATI ON, WET 140. 000 Cys
20 210-06369 SAW CUT 191. 000 LFT
21 210-06369 SAW CUT 233. 000 LFT
22 210-06994 CONCRETE LuUwP LUwP
23 210-06994 CONCRETE LUWP LuwP
24 211-02050 B BORROW 2, 200. 000 CYs
25 213-04324 FLOMBLE FI LL 272.000 Cys
26 303-52308 COVPACTED AGGREGATE, O 53 2.000 TON
27 502-06327 PCCP, 10 IN 40. 300 SYS
28 603-06065 FENCE, CHAIN LI NK, RESET 20. 000 LFT
29 603-93088 FENCE, FARM FI ELD, REPAIR 30. 000 LFT
30 604-90256 S| DEWALK, CONCRETE, 6 I N 75. 000 SYS
31 605-06090 CURB, | NTEGRAL, CONCRETE 78. 000 LFT
32 621-03867 MJULCHED SEEDI NG A 1, 184. 000 SYS
33 621-06574 SCODDI NG 4,442. 000 SYS
34 702-76240 CONCRETE 2.300 Cys
35 715-03795 PIPE, DUCTILE IRON, 6 IN. 250. 000 LFT
36 715-06814 PI PE, SANI TARY SEWER, 4 I N 1,727.000 LFT
37 715-90052 LI FT STATI ON LUWP LuUwP
38 715-94457 PIPE, PVC, SDR 35, 8 IN 502. 000 LFT
39 715-97544 PIPE, DUCTILE IRON, 8 IN 2,071. 000 LFT
40 720-45520 MANHOLE, E4, MODI FI ED 1. 000 EACH
41 720-94157 MANHOLE, C 2.000 EACH
42 720-94157 MANHOLE, C 2. 000 EACH
43 732-02744 GATE VALVE AND BOX, 6 IN 3. 000 EACH
44 732-04836 GATE VALVE 1. 000 EACH
45 732-04926 VALVE 1. 000 EACH
46 732-06672 PATCH 2,570. 000 SFT

47 732-91737 M SCELLANEQUS EQUI PMENT FOR WATER | NSTALLATI ON LUi\/P LUWP



SCHEDULE OF PAY | TEMS PAGE 93
CALL CRDER : 800 CONTRACT ID : MI-26693-A

LETTI NG DATE : 03/25/03 10: 00 AM

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 NEW SEVEER LI NE FOR TOLL PLAZA
48 732-91742 FI RE HYDRANT 3. 000 EACH
49 801-06640 CONSTRUCTION SIGN, A 13. 000 EACH
50 801-06645 CONSTRUCTION SIGN, B 6. 000 EACH
51 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
52 801-07118 BARRI CADE, I|I11-A 96. 000 LFT

53 805-01844 CONDUI T, STEEL, GALVANIZED, 2 I N., UNDERGROUND 50. 000 LFT






